



**City of Arcadia  
RFQ#2017-01  
10<sup>TH</sup> AVENUE AND CYPRESS STREET  
ENGINEERING DESIGN SERVICES**

**ADDENDUM TO RFQ**

**ADDENDUM NO.   1**

**ISSUED: 8/22/2017**

**City of Arcadia Way Building  
23 North Polk Avenue  
Arcadia, FL 34266**

**Bid Date: 2:00pm, 9/11/2017**

**NOTICE:** Receipt of this addendum must be confirmed on page 24 of the RFQ where indicated and submitted as part of the proposer’s sealed RFQ Response.

**TO PROPOSER:** This Addendum is an integral part of the Request for Qualification under consideration by you as a Proposer in connection with the referenced RFQ noted above. The City of Arcadia deems all sealed responses to have been proffered in recognition and consideration of the entire RFQ package – including all issued addenda. The information, responses to questions, changes, and modifications included in this addendum is hereby incorporated into the RFQ documents previously issued for this project and supersedes any conflicting requirements of previously issued documents. Proposer shall incorporate the information and items as noted below into their RFQ Response.

=====

**ITEMS INCLUDED IN THIS ADDENDUM:**

**EXTENSION OF TIME** - PLEASE NOTE THAT DUE TO A TECHNICAL DIFFICULTY REGARDING POSTING OF THE RFQ ONLINE, THE DUE DATE FOR RFQ RESPONSES TO RFQ 2017-01 10<sup>TH</sup> AVENUE AND CYPRESS STREET ENGINEERING DESIGN SERVICES HAS BEEN EXTENDED. BELOW ARE THE NEW DEADLINES:

**DUE DATE AND TIME FOR  
SUBMITTAL PACKAGE  
TO BE SUBMITTED:**

**MONDAY, SEPTEMBER 11, 2017 AT 2:00 P.M.**

**DEADLINE FOR INQUIRIES  
AND CLARIFICATIONS  
REQUESTS:**

**TUESDAY, SEPTEMBER 5, 2017 AT 2:00 P.M.**